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Current copies of the following documents are hereby made part of these contract documents  
by reference.  These documents are available on the DFCM web site at http://dfcm.utah.gov or are 
available upon request from DFCM. 

 
  DFCM General Conditions dated May 25, 2005. 
  DFCM Application and Certification for Payment dated May 25, 2005. 
 
 
 Technical Specifications :   
 Drawings:    
 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005  
have been updated from versions that were formally adopted  
and in use prior to this date.  The changes made to the General 
Conditions are identified in a document entitled Revisions to 
General Conditions that is available on DFCM’s web site at 
http://dfcm.utah.gov 
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NOTICE TO CONTRACTORS 
 
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for: 
 
BOILER CONTROLS REPLACEMENT - JORDAN AND REDWOOD CAMPUSES 
SALT LAKE COMMUNITY COLLEGE  - SALT LAKE CITY, UTAH 
DFCM PROJECT NO: 06164660 
 
Bids will be in accordance with the Contract Documents that will be available at 9:00 AM on Monday, 
December 4, 2006, and distributed in electronic format only on CDs from DFCM, 4110 State Office 
Building, Salt Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov.  For questions 
regarding this project, please contact Craig Wessman, DFCM, at 801-538-3246.  No others are to be 
contacted regarding this bidding process.  The construction budget for this project is $146,000. 
 
A mandatory pre-bid meeting will be held at 8:30 AM on Wednesday, December 13, 2006 at the 
Central Heating Plant/Central Distribution Building, Salt Lake Community College Jordan Campus, 
3491 West 9000 South, West Jordan, Utah..  All bidders wishing to bid on this project are required to 
attend this meeting.   
    
Bids will be received until the hour of 3:00 PM on Thursday, December 19, 2006 at DFCM, 4ll0 State 
Office Building, Salt Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM 
Conference Room, 4110 State Office Building, Salt Lake City, Utah.  NOTE:  Bids must be received at 
4110 State Office Building by the specified time. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction and Management reserves the right to reject any or all bids or 
to waive any formality or technicality in any bid in the interest of DFCM. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Marla Workman, Contract Coordinator 
4110 State Office Building, Salt Lake City, Utah 84114 
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PROJECT DESCRIPTION 
 

This project is to replace the existing controls on the boilers with new controls to improve the 
efficiency and maintainability of the boilers.  The controls are to be a digital control system and will be 
connected to the Johnson Metasys automation system used on each of the two campuses.  The system 
will require replacement of cams and linkages for gas valves and combustion air control with new 
servomotors using an analog signal for control of these items.  Exhaust gas analysis to optimize boiler 
efficiency is also included. 
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PROJECT SCHEDULE 

 
PROJECT NAME: BOILER CONTROLS REPLACEMENT – JORDAN &  REDWOOD CAMPUSES
  SALT LAKE COMMUNITY COLLEGE – SALT LAKE CITY, UTAH 
DFCM PROJECT #: 06164660 

Event Day Date Time Place 
Bidding Documents 
Available 

Monday December 4, 2006 9:00 AM DFCM 
4110 State Office Bldg 
SLC, UT or DFCM web 
site * 

Mandatory Pre-bid Site 
Meeting  

Wednesday December 13, 2006 8:30 AM Central Heating Plant/ 
Central Distribution Bldg 
SLCC Jordan Campus 
3491 West 9000 South 
West Jordan, UT 

Last Day to Submit 
Questions 

Friday December 15, 2006 12:00 NOON Craig Wessman – DFCM 
4110 State Office Bldg 
SLC, UT 

Addendum Issued 
Responding to Questions 
(if needed) 

Monday December 18, 2006 12:00 NOON DFCM web site * 

Prime Contractors  Turn 
In Bid and Bid Bond / 
Bid Opening in DFCM 
Conference Room 

Tuesday December 19, 2006 3:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Sub-contractor List Due Wednesday December 20, 2006 3:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Substantial Completion 
Date 

Thursday April 12, 2007   

 

*  DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to 
Bidders”, in compliance with your invitation for bids for the BOILER CONTROLS REPLACEMENT 
JORDAN AND REDWOOD CAMPUSES - SALT LAKE COMMUNITY COLLEGE - SALT 
LAKE CITY, UTAH – DFCM PROJECT NO. 06164660 and having examined the Contract 
Documents and the site of the proposed Work and being familiar with all of the conditions surrounding 
the construction of the proposed Project, including the availability of labor, hereby proposes to furnish all 
labor, materials and supplies as required for the Work in accordance with the Contract Documents as 
specified and within the time set forth and at the price stated below.  This price is to cover all expenses 
incurred in performing the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by April 12, 2007, should I/we be the successful 
bidder, and agree to pay liquidated damages in the amount of $175.00 per day for each day after expiration of 
the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
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INSTRUCTIONS TO BIDDERS 
 
 
1. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated 
in the Invitation to Bid. 
 
2. Bids  
 
Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and 
shall include in the bid the cost of all items required by the Contract Documents.  If the bidder 
observes that portions of the Contract Documents are at variance with applicable laws, building codes, 
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall 
promptly notify the DFCM Representative and the necessary changes shall be accomplished by 
Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the 
Invitation to Bid prior to the deadline for submission of bids.   
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, 
and the bid security meets all other legal requirements, the bidder will be allowed to provide an 
acceptable bid bond by the close of business on the next business day following notification by DFCM 
of submission of a defective bid bond security.  NOTE:  A cashier’s check cannot be used as a 
substitute for a bid bond. 
 
3. Contract and Bond   
 
The Contractor's Agreement will be in the form found in the specifications.  The Contract Time will be 
as indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for subcontractors will be specified in the Supplementary General Conditions. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 2 
 
 
4. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, 
which are included as part of these Contract Documents.  The Subcontractors List shall be delivered to 
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for 
listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for 
award of contracts for a period of up to three years.  
 
 
5. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the 
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project 
Manager a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only 
by addenda posted on DFCM’s web site at http://dfcm.utah.gov.  Neither the DFCM nor A/E will be 
responsible for any other explanations or interpretations of the proposed documents.  A/E shall be 
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project. 
 
6. Addenda 
 
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid 
form.  Failure to acknowledge addenda may result in disqualification from bidding.   
 
7. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference 
Laws in U.C.A. Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or 
formalities in any bid or in the bidding.  Alternates will be accepted on a prioritized basis with 
Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 3 
 
 
8. DFCM Contractor Performance Rating 
 
As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency 
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating” 
form.  The ratings issued on this project will not affect this project but may affect the award on future 
projects. 
 
9. Licensure 
 
The Contractor shall comply with and require all of its subcontractors to comply with the license laws 
as required by the State of Utah. 
 
10. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
11. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the Contract Documents. 
 
12. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.  
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid 
after it has been opened. 
 
13. Product Approvals   
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the 
standards set forth in the drawings and specifications and are compatible with the intent and purpose of 
the design, subject to the written approval of the A/E.  Such written approval must occur prior to the 
deadline established for the last scheduled addenda to be issued.  The A/E’s written approval will be in 
an issued addendum.  If the descriptive material is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval provided they are compatible with the intent and 
purpose of the design as determined by the A/E. 



DFCM FORM 1b 113006 11

INSTRUCTIONS TO BIDDERS 
PAGE NO. 4 
 
 
14. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
15. Debarment 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site 
managers, have been, or are under consideration for, debarment or suspension, or any action that 
would exclude such from participation in a construction contract by any governmental department or 
agency.  If the Contractor cannot certify this statement, attach to the bid a detailed written explanation 
which must be reviewed and approved by DFCM as part of the requirements for award of the Project. 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be 
adjusted to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on 
the sublist form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
subcontractor list meeting the requirements of State law.  Director may withhold awarding the contract 
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to 
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.  
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist 
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the 
contractor shall have 24 hours to submit the correction to the Director.  If such correction is submitted 
timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all 
of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is 
not qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for 
the work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

  
                TYPE OF WORK 

 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 SUBCONTRACTOR 
       BID AMOUNT 

  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 
FAX TO 801-538-3677 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A 
WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS 
DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY.  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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FUGITIVE DUST PLAN 
 

 
 
 
 
 
The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of 
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice 
to proceed. 
 
The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including 
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from 
noncompliance. 
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Utah Division of Air Quality 

April 20, 1999 
 
GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A 
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3,  4, 5,  6, 7 
 
Source Information: 
 
1. Name of your operation (source): provide a name if the source is a construction site. 
 
 
 
 
2.  Address or location of your operation or construction site. 
 
 
 
 
 
3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation. 
 
 
 
 
 
4. Lengths of the project, if temporary (time period). 
 
 
 
 
5. Description of process (include all sources of dust and fugitive dust).  Please, if necessary, use 

additional sheets of paper for this description.  Be sure to mark it as an attachment. 
 
 
 
 
 
6. Type of material processed or disturbed. 
 
 
 
 
7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units). 
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8. Destination of product (where will the material produced be used or transported, be specific, 

provide address or specific location), information needed for temporary relocation applicants. 
 
 
 
 
 
 
9. Identify the individual who is responsible for the implementation and maintenance of fugitive 

dust control measures.  List name(s), position(s) and telephone number(s). 
 
 
 
 
 
 
10. List, and attach copies of any contract lease, liability agreement with other companies that may, 

or will, be responsible for dust control on site or on the project. 
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Description of Fugitive Dust Emission Activities 

(Things to consider in addressing fugitive dust control strategies.) 
 
 
1. Type of activities (drilling and blasting, road construction, development construction, earth 

moving and excavation, handling and hauling materials, cleaning and leveling, etc). 
 
 
 
 
2. List type of equipment generating the fugitive dust. 
 
 
 
 
3. Diagram the location of each activity or piece of equipment on site.  Please attach the diagram. 
 
 
 
 
4. Provide pictures or drawings of each activity.  Include a drawing of the unpaved/paved road 

network used to move loads “on” and “off” property. 
 
 
 
 
5. Vehicle miles travels on unpaved roads associated with the activity (average speed). 
 
 
 
 
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.) 
 
 
 
 
7. Estimate the size of the release area at which the activity occurs (square miles).  For haul or dirt 

roads include total miles of road in use during the activity. 
 
 
 
 
 
 
 

Page 4 of 7 
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Description of Fugitive Dust Emission Controls on Site  
 
 
Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined 
by Approval Order conditions or federal requirements such as NSPS), and control strategies must 
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for 
compliance with R307-309-3. 
 
1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and 

haul roads. 
 
 
 
 
 
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, 

synthetic cover, wind breaks, vegetative cover, etc). 
 
 
 
 
 
3. Method of application of dust suppressant. 
 
 
 
 
 
4. Frequency of application of dust suppressant. 
 
 
 
 
 
5. Explain what triggers the use of a special control measure other than routine measures already in 

place, such as covered loads or measures covered by a permit condition (increase in opacity, high 
winds, citizen complaints, dry conditions, etc). 

 
 
 
 
6. Explain in detail what control strategies/measures will be implemented off-hours, i.e., 

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day. 
 
 
 

Page 5 of 7 
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Description of Fugitive Dust Control Off-site 
 
Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on 
public and private paved roads in compliance with R307-309-5, 6, 7. 
 
1. Types of emission controls initiated by your operation that are in place “off” property 

(application of water, covered loads, sweeping roads, vehicle cleaning, etc.). 
 
 
 
 
 
2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive 

dust, are deposited on public and private paved roads. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submit the Dust Control Plan to: 
 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 

Salt Lake City, Utah 84114-4820 
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Fugitive Dust Control Plan Violation Report 
 
 
When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the 
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of 
Violation.  The report must include the following information: 
 
1. Name and address of dust source. 
 
 
2. Time and duration of dust episode. 
 
 
3. Meteorological conditions during the dust episode. 
 
 
4. Total number and type of fugitive dust activities and dust producing equipment within each 

operation boundary.  If no change has occurred from the existing dust control plan, the source 
should state that the activity/equipment is the same. 

 
 
5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or 

the sources dust control plan. 
 
 
6. Reasons for failing to control dust from the dust generating activity or equipment. 
 
 
7. New and/or additional fugitive dust control strategies necessary to achieve compliance with 

R307-309-3, 4, 5, 6, or 7. 
 
 
8. If it can not be demonstrated that the current approved Dust Control Plan can result in 

compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to 
demonstrate compliance with 307-309-3 through 7.  Within 30 days of receiving a fugitive dust 
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for 
review and approval. 

 
Submit the Dust Control Plan to: 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 
 Salt Lake City, Utah 84114-4820 
 
Attachments:  DFCM Form FDR R-307-309, Rule 307-309 
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _______________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of _________________________________ 
____________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100% 
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CONTRACTOR'S  AGREEMENT 
PAGE NO. 2 
 
 
Payment Bond as well as all insurance requirements of the Contractor.  Said bonds have already been 
posted by the Contractor pursuant to State law.  The required proof of insurance certificates have been 
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's 
Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by ___________.  Contractor agrees to pay liquidated damages in the amount of 
$______ per day for each day after expiration of the Contract Time until the Contractor achieves 
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the 
damages applicable.  The provision for liquidated damages is: (a) to compensate the DFCM for delay 
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of 
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from 
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers 
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations 
that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to  
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
David D. Williams, Jr.                 Date  ________________- Manager      Date 
DFCM Administrative Services Director  Capital Development/Improvements  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
November 30, 2006            
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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CHANGE ORDER #   
_____________________________________________________________________________________________ 
CONTRACTOR:     AGENCY OR INSTITUTION:  
       PROJECT NAME:   
       PROJECT NUMBER:   
       CONTRACT NUMBER:   
ARCHITECT:      DATE:     
 

 
               AMOUNT 

 
                DAYS 

 
CONSTRUCTION 
CHANGE 
DIRECTIVE NO. 

 
PROPOSAL 
REQUEST 
NO.  

 
 INCREASE 

 
 DECREASE 

 
INCREASE 

 
DECREASE 

 
 

     

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

   

                               Amount                Days                 Date 
 
ORIGINAL CONTRACT 

   

 
TOTAL PREVIOUS CHANGE ORDERS  

   
 

 
TOTAL THIS CHANGE ORDER  

   
 

 
ADJUSTED CONTRACT 

   

 
DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order 
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and 
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms, 
sum, scope of the Work and time. 
 
Contractor:                                                                                                                                           

 Date 
Architect/Engineer:                                                                                                                    

 Date 
Agency or Institution:                                                                                                                           

 Date 
DFCM:                                                                                                                                 

 Date 
Funding Verification:                                                                                                       
                                                                                                            Date 

Page _____ of _____page(s) 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
PROJECT                                                                                                       PROJECT NO:  ___________________________ 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� As-built Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of  _____________(Twice the value of the punch list work) shall be  retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list of 
items noted and agreed to shall be: $________________.  If the list of items is not completed within the time allotted the Owner 
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of 
the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be 
promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:            Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 

31 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM



SALT LAKE COMMUNITY COLLEGE  VBFA #6273 
JORDAN AND REDWOOD CAMPUS 
BOILER CONTROLS 
 

TABLE OF CONTENTS 
 
 
DIVISION 01 – GENERAL REQUIREMENTS 
 
01100  Summary 
01330  Submittal Procedures 
01400  Quality Requirements 
01420  References 
01600  Product Requirements 
01730  Execution 
01770  Closeout Procedures 
01790 Demonstration and Training 
 
DIVISION 15 – MECHANICAL 
 
15010  Mechanical Requirements 
15975  Boiler Control System 
 

 SPECIFICATION INDEX - 1 



SALT LAKE COMMUNITY COLLEGE  VBFA #6273 
JORDAN AND REDWOOD CAMPUS 
BOILER CONTROLS 
 

SECTION 01100 - SUMMARY

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 
2. Type of the Contract. 
3. Work phases. 
4. Work under other contracts. 
5. Products ordered in advance. 
6. Owner-furnished products. 
7. Use of premises. 
8. Owner's occupancy requirements. 
9. Work restrictions. 
10. Specification formats and conventions. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  SLCC Jordan and Redwood Campus Boiler Controls. 

B. Owner:  DFCM. 

C. Architect:  Van Boerum and Frank Associates, Inc. 

D. The Work consists of the following: 
 

1. See Drawing for Scope. 

1.4 TYPE OF CONTRACT 

A. Project will be constructed under a single prime contract. 

1.5 WORK PHASES 

A. The Work shall be conducted in phases: 
 

1. Only one Boiler at a time at each site shall be worked on. 
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1.6 USE OF PREMISES 

A. General:  Contractor shall have limited use of premises for construction operations as required. 

B. Use of Existing Building:  Maintain existing building in a weathertight condition throughout 
construction period.  Repair damage caused by construction operations.  Protect building and 
its occupants during construction period. 

1.7 WORK RESTRICTIONS 

A. On-Site Work Hours:  Work shall be generally performed inside the existing building during 
normal business working hours of Monday through Friday. 

B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Owner's written permission. 

1.8 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections and 
CSI/CSC's "MasterFormat" numbering system. 

1. Section Identification:  The Specifications use Section numbers and titles to help cross-
referencing in the Contract Documents.  Sections in the Project Manual are in numeric 
sequence; however, the sequence is incomplete because all available Section numbers 
are not used.  Consult the table of contents at the beginning of the Project Manual to 
determine numbers and names of Sections in the Contract Documents. 

2. Division 01:  Sections in Division 01 govern the execution of the Work of all Sections in 
the Specifications. 

B. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

1. Abbreviated Language:  Language used in the Specifications and other Contract 
Documents is abbreviated.  Words and meanings shall be interpreted as appropriate.  
Words implied, but not stated, shall be inferred as the sense requires.  Singular words 
shall be interpreted as plural, and plural words shall be interpreted as singular where 
applicable as the context of the Contract Documents indicates. 

2. Imperative mood and streamlined language are generally used in the Specifications.  
Requirements expressed in the imperative mood are to be performed by Contractor.  
Occasionally, the indicative or subjunctive mood may be used in the Section Text for 
clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by 
others when so noted. 

a. The words "shall," "shall be," or "shall comply with," depending on the context, are 
implied where a colon (:) is used within a sentence or phrase. 
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1.9 MISCELLANEOUS PROVISIONS 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01100 
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SECTION 01330 - SUBMITTAL PROCEDURES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other submittals. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Architect's  responsive action. 

B. Informational Submittals:  Written information that does not require Architect's  responsive 
action.  Submittals may be rejected for not complying with requirements. 

1.4 SUBMITTAL PROCEDURES 

A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be provided by 
Architect for Contractor's use in preparing submittals. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as 
follows.  Time for review shall commence on Engineer’s receipt of submittal.  No extension of 
the Contract Time will be authorized because of failure to transmit submittals enough in 
advance of the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow 21 days for initial review of each submittal.  Allow additional time if 
coordination with subsequent submittals is required.  Engineer will advise Contractor 
when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review:  Allow 10 days for review of each resubmittal. 

D. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract 
Documents on submittals. 

E. Additional Copies:  Unless additional copies are required for final submittal, and unless Architect 
 observes noncompliance with provisions in the Contract Documents, initial submittal may serve 
as final submittal. 
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1. Submit one copy of submittal to concurrent reviewer in addition to specified number of 
copies to Architect. 

2. Additional copies submitted for maintenance manuals will not be marked with action 
taken and will be returned. 

3. Transmittal:  Package each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form.   

F. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked. 

G. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

H. Use for Construction:  Use only final submittals with mark indicating ""taken by Architect. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification Sections. 

1. Submit electronic submittals directly to extranet specifically established for Project. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard printed data are 
not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Standard color charts. 
e. Manufacturer's catalog cuts. 

4. Submit Product Data before or concurrent with Samples. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 

a. Dimensions. 
b. Identification of products. 
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c. Fabrication and installation drawings. 
d. Roughing-in and setting diagrams. 
e. Wiring diagrams showing field-installed wiring, including power, signal, and control 

wiring. 
f. Schedules. 
g. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed 

wiring. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40 inches. 

2.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification Sections. 

1. Certificates and Certifications:  Provide a notarized statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

B. Coordination Drawings:  Comply with requirements specified in Division 01 Section "Project 
Management and Coordination." 

C. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 Section 
"Construction Progress Documentation." 

D. Qualification Data:  Prepare written information that demonstrates capabilities and experience of 
firm or person.  Include lists of completed projects with project names and addresses, names 
and addresses of architects and owners, and other information specified. 

E. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with 
approval stamp before submitting to Architect. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

END OF SECTION 01330 
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SECTION 01400 - QUALITY REQUIREMENTS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for quality assurance and 
quality control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated.  These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction activities 
are specified in the Sections that specify those activities.  Requirements in those 
Sections may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document 
requirements. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements.  Services do not include contract 
enforcement activities performed by Architect. 

C. Preconstruction Testing:  Tests and inspections that are performed specifically for the Project 
before products and materials are incorporated into the Work to verify performance or 
compliance with specified criteria. 

D. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with industry standards. 

E. Source Quality-Control Testing:  Tests and inspections that are performed at the source, i.e., 
plant, mill, factory, or shop. 

F. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation 
of the Work and for completed Work. 
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1.4 CONFLICTING REQUIREMENTS 

A. General:  If compliance with two or more standards is specified and the standards establish 
different or conflicting requirements for minimum quantities or quality levels, comply with the 
most stringent requirement.  Refer uncertainties and requirements that are different, but 
apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be 
the minimum provided or performed.  The actual installation may comply exactly with the 
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.  
To comply with these requirements, indicated numeric values are minimum or maximum, as 
appropriate, for the context of requirements.  Refer uncertainties to Architect for a decision 
before proceeding. 

1.5 SUBMITTALS 

A. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents, established for 
compliance with standards and regulations bearing on performance of the Work. 

1.6 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this Article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements. 

B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance. 

C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar 
to those indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. 

D. Specialists:  Certain sections of the Specifications require that specific construction activities 
shall be performed by entities who are recognized experts in those operations.  Specialists shall 
satisfy qualification requirements indicated and shall be engaged for the activities indicated. 

1. Requirement for specialists shall not supersede building codes and regulations governing 
the Work. 

E. Factory-Authorized Service Representative Qualifications:  An authorized representative of 
manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

1.7 QUALITY CONTROL 

A. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Unless 
otherwise indicated, provide quality-control services specified and those required by authorities 
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having jurisdiction.  Perform quality-control services required of Contractor by authorities having 
jurisdiction, whether specified or not. 

1. Where services are indicated as Contractor's responsibility, engage a qualified testing 
agency to perform these quality-control services. 

2. Where quality-control services are indicated as Contractor's responsibility, submit a 
certified written report, in duplicate, of each quality-control service. 

3. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

4. Submit additional copies of each written report directly to authorities having jurisdiction, 
when they so direct. 

B. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, including 
service connections.  Report results in writing as specified in Division 01 Section "Submittal 
Procedures." 

C. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

D. Testing Agency Responsibilities:  Cooperate with Architect[, Construction Manager,] and 
Contractor in performance of duties.  Provide qualified personnel to perform required tests and 
inspections. 

1. Notify Architect[, Construction Manager,] and Contractor promptly of irregularities or 
deficiencies observed in the Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests 
are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 
inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-
control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or 
approve or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

E. Associated Services:  Cooperate with agencies performing required tests, inspections, and 
similar quality-control services, and provide reasonable auxiliary services as requested.  Notify 
agency sufficiently in advance of operations to permit assignment of personnel.  Provide the 
following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
7. Security and protection for samples and for testing and inspecting equipment at Project 

site. 
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F. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance 
and -control services with a minimum of delay and to avoid necessity of removing and replacing 
construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to 
test and inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections.  Restore patched areas and extend restoration into adjoining 
areas with durable seams that are as invisible as possible. 

2. Comply with the Contract Document requirements for Division 01 Section "Cutting and 
Patching." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 01400 
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SECTION 01420 - REFERENCES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

D. "Indicated":  Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," 
"noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, 
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, 
protecting, cleaning, and similar operations. 

H. "Provide":  Furnish and install, complete and ready for the intended use. 

I. "Project Site":  Space available for performing construction activities.  The extent of Project site 
is shown on Drawings and may or may not be identical with the description of the land on which 
Project is to be built. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and effect as if 
bound or copied directly into the Contract Documents to the extent referenced.  Such standards 
are made a part of the Contract Documents by reference. 
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B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents 
unless otherwise indicated. 

C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity.  Copies of applicable standards are not 
bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, obtain 
copies directly from publication source. 

D. Abbreviations and Acronyms for Standards and Regulations:  Where abbreviations and 
acronyms are used in Specifications or other Contract Documents, they shall mean the 
recognized name of the organizations responsible for the standards and regulations in the 
following list.  Names, telephone numbers, and Web sites are subject to change and are 
believed to be accurate and up-to-date as of the date of the Contract Documents. 

 
ADAAG Americans with Disabilities Act (ADA) (800) 872-

2253 
 Architectural Barriers Act (ABA) (202) 272-

0080 
 Accessibility Guidelines for Buildings and Facilities  
 Available from Access Board  
 www.access-board.gov  
   
   
UFAS Uniform Federal Accessibility Standards (800) 872-

2253 
 Available from Access Board (202) 272-

0080 
 www.access-board.gov  

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities indicated in Thomson 
Gale's "Encyclopedia of Associations" or in Columbia Books' "National Trade & Professional 
Associations of the U.S." 

B. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.  
Names, telephone numbers, and Web sites are subject to change and are believed to be 
accurate and up-to-date as of the date of the Contract Documents. 

 
   
AGC Associated General Contractors of America (The) (703) 548-3118 
 www.agc.org  
   
   
ANSI American National Standards Institute (202) 293-8020 
 www.ansi.org  
   
   
ARI Air-Conditioning & Refrigeration Institute (703) 524-8800 
 www.ari.org  
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ASHRAE American Society of Heating, Refrigerating and (800) 527-4723 
 Air-Conditioning Engineers (404) 636-8400 
 www.ashrae.org  
   
ASME ASME International (800) 843-2763 
 (The American Society of Mechanical Engineers International) (973) 882-1170 
 www.asme.org  
   
ASTM ASTM International (610) 832-9585 
 (American Society for Testing and Materials International)  
 www.astm.org  
   
AWS American Welding Society (800) 443-9353 
 www.aws.org (305) 443-9353 
   
NFPA NFPA (800) 344-3555 
 (National Fire Protection Association) (617) 770-3000 
 www.nfpa.org  
   

C. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.  
Names, telephone numbers, and Web sites are subject to change and are believed to be 
accurate and up-to-date as of the date of the Contract Documents. 

 

OSHA Occupational Safety & Health Administration (800) 321-6742 
 www.osha.gov (202) 693-1999 
   

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01420 
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SECTION 01600 - PRODUCT REQUIREMENTS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for selection of products for 
use in Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; product substitutions; and comparable products. 

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock.  The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

1.4 SUBMITTALS 

A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product 
or fabrication or installation method to be replaced.  Include Specification Section number and 
title and Drawing numbers and titles. 

1. Substitution Request Form:  Use CSI Form 13.1A. 
2. Documentation:  Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified material or product cannot be provided. 
b. Coordination information, including a list of changes or modifications needed to 

other parts of the Work and to construction performed by Owner and separate 
contractors, that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 
the Work specified.  Significant qualities may include attributes such as 
performance, weight, size, durability, visual effect, and specific features and 
requirements indicated. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 
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e. Samples, where applicable or requested. 
f. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 
g. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 
h. Research/evaluation reports evidencing compliance with building code in effect for 

Project, from a model code organization acceptable to authorities having 
jurisdiction. 

i. Detailed comparison of Contractor's Construction Schedule using proposed 
substitution with products specified for the Work, including effect on the overall 
Contract Time.  If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating lack of availability or delays in delivery. 

j. Cost information, including a proposal of change, if any, in the Contract Sum. 
k. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents and is appropriate for applications indicated. 
l. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce 
indicated results. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, product selected shall be compatible with products previously 
selected, even if previously selected products were also options. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

B. Delivery and Handling: 

1. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

2. Inspect products on delivery to ensure compliance with the Contract Documents and to 
ensure that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
5. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 
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1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual 
manufacturer for a particular product and specifically endorsed by manufacturer to 
Owner. 

2. Special Warranty:  Written warranty required by or incorporated into the Contract 
Documents, either to extend time limit provided by manufacturer's warranty or to provide 
more rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution.  Submit a draft for approval before final execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 
properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, prepare a 
written document using appropriate form properly executed. 

3. Refer to Divisions 02 through 49 Sections for specific content requirements and particular 
requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract Documents, 
that are undamaged and, unless otherwise indicated, that are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Where products are accompanied by the term "match sample," sample to be matched is 
Architect's. 

6. Descriptive, performance, and reference standard requirements in the Specifications 
establish "salient characteristics" of products. 

7. Or Equal:  Where products are specified by name and accompanied by the term "or 
equal" or "or approved equal" or "or approved," comply with provisions in Part 2 
"Comparable Products" Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures: 
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1. Product:  Where Specifications name a single product and manufacturer, provide the 
named product that complies with requirements. 

2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with requirements. 

3. Products:  Where Specifications include a list of names of both products and 
manufacturers, provide one of the products listed that complies with requirements. 

4. Manufacturers:  Where Specifications include a list of manufacturers' names, provide a 
product by one of the manufacturers listed that complies with requirements. 

5. Available Products:  Where Specifications include a list of names of both products and 
manufacturers, provide one of the products listed, or an unnamed product, that complies 
with requirements.  Comply with provisions in Part 2 "Comparable Products" Article for 
consideration of an unnamed product. 

6. Available Manufacturers:  Where Specifications include a list of manufacturers, provide a 
product by one of the manufacturers listed, or an unnamed manufacturer, that complies 
with requirements.  Comply with provisions in Part 2 "Comparable Products" Article for 
consideration of an unnamed product. 

7. Product Options:  Where Specifications indicate that sizes, profiles, and dimensional 
requirements on Drawings are based on a specific product or system, provide the 
specified product or system.  Comply with provisions in Part 2 "Product Substitutions" 
Article for consideration of an unnamed product or system. 

8. Basis-of-Design Product:  Where Specifications name a product and include a list of 
manufacturers, provide the specified product or a comparable product by one of the other 
named manufacturers.  Drawings and Specifications indicate sizes, profiles, dimensions, 
and other characteristics that are based on the product named.  Comply with provisions 
in Part 2 "Comparable Products" Article for consideration of an unnamed product by the 
other named manufacturers. 

9. Visual Matching Specification:  Where Specifications require matching an established 
Sample, select a product that complies with requirements and matches Architect's 
sample.  Architect's decision will be final on whether a proposed product matches. 

a. If no product available within specified category matches and complies with other 
specified requirements, comply with provisions in Part 2 "Product Substitutions" 
Article for proposal of product. 

10. Visual Selection Specification:  Where Specifications include the phrase "as selected 
from manufacturer's colors, patterns, textures" or a similar phrase, select a product that 
complies with other specified requirements. 

a. Standard Range:  Where Specifications include the phrase "standard range of 
colors, patterns, textures" or similar phrase, Architect will select color, pattern, 
density, or texture from manufacturer's product line that does not include premium 
items. 

b. Full Range:  Where Specifications include the phrase "full range of colors, 
patterns, textures" or similar phrase, Architect will select color, pattern, density, or 
texture from manufacturer's product line that includes both standard and premium 
items. 

2.2 PRODUCT SUBSTITUTIONS 

A. Timing:  Architect will consider requests for substitution if received within 20 days after the 
Notice of Award.  Requests received after that time may be considered or rejected at discretion 
of Architect. 
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B. Conditions:  Architect will consider Contractor's request for substitution when the following 
conditions are satisfied.  If the following conditions are not satisfied, Architect will return 
requests without action, except to record noncompliance with these requirements: 

1. Requested substitution offers Owner a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities Owner 
must assume.  Owner's additional responsibilities may include compensation to Architect 
for redesign and evaluation services, increased cost of other construction by Owner, and 
similar considerations. 

2. Requested substitution does not require extensive revisions to the Contract Documents. 
3. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 
4. Substitution request is fully documented and properly submitted. 
5. Requested substitution will not adversely affect Contractor's Construction Schedule. 
6. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
7. Requested substitution is compatible with other portions of the Work. 
8. Requested substitution has been coordinated with other portions of the Work. 
9. Requested substitution provides specified warranty. 
10. If requested substitution involves more than one contractor, requested substitution has 

been coordinated with other portions of the Work, is uniform and consistent, is compatible 
with other products, and is acceptable to all contractors involved. 

2.3 COMPARABLE PRODUCTS 

A. Conditions:  Architect will consider Contractor's request for comparable product when the 
following conditions are satisfied.  If the following conditions are not satisfied, Architect will 
return requests without action, except to record noncompliance with these requirements: 

1. Evidence that the proposed product does not require extensive revisions to the Contract 
Documents, that it is consistent with the Contract Documents and will produce the 
indicated results, and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01600 
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SECTION 01730 - EXECUTION

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes general procedural requirements governing execution of the Work 
including, but not limited to, the following: 

1. General installation of products. 
2. Starting and adjusting. 
3. Protection of installed construction. 
4. Correction of the Work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of site improvements, utilities, and other 
construction indicated as existing are not guaranteed.  Before beginning work, investigate and 
verify the existence and location of mechanical and electrical systems and other construction 
affecting the Work. 

1. Before construction, verify the location and points of connection of utility services. 

B. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or 
Applicator present where indicated, for compliance with requirements for installation tolerances 
and other conditions affecting performance.  Record observations. 

1. Verify compatibility with and suitability of substrates, including compatibility with existing 
finishes or primers. 

2. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

3. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

4. Proceed with installation only after unsatisfactory conditions have been corrected.  
Proceeding with the Work indicates acceptance of surfaces and conditions. 
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3.2 PREPARATION 

A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

B. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 
clarification of the Contract Documents, submit a request for information to Architect.  Include a 
detailed description of problem encountered, together with recommendations for changing the 
Contract Documents.  Submit requests on CSI Form 13.2A.  

3.3 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 

F. Templates:  Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed.  Check Shop Drawings of other work to confirm that 
adequate provisions are made for locating and installing products to comply with indicated 
requirements. 

G. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component 
securely in place, accurately located and aligned with other portions of the Work. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and 
items with integral anchors, that are to be embedded in concrete or masonry.  Deliver 
such items to Project site in time for installation. 
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H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints. 

I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.4 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation.  Remove 
malfunctioning units, replace with new units, and retest. 

B. Adjust operating components for proper operation without binding.  Adjust equipment for proper 
operation. 

C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  
Replace damaged and malfunctioning controls and equipment. 

D. Manufacturer's Field Service:  If a factory-authorized service representative is required to 
inspect field-assembled components and equipment installation, comply with qualification 
requirements in Division 01 Section "Quality Requirements." 

3.5 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 
deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

3.6 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.  Restore damaged substrates and 
finishes.  Comply with requirements in Division 01 Section "Cutting and Patching." 

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up 
with matching materials, and properly adjusting operating equipment. 

B. Restore permanent facilities used during construction to their specified condition. 

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired 
without visible evidence of repair. 

D. Repair components that do not operate properly.  Remove and replace operating components 
that cannot be repaired. 

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces. 

END OF SECTION 01730 
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SECTION 01770 - CLOSEOUT PROCEDURES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Warranties. 
3. Final cleaning. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial 
Completion, complete the following.  List items below that are incomplete in request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 
the list, and reasons why the Work is not complete. 

2. Submit specific warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 

3. Obtain and submit releases permitting Owner unrestricted use of the Work and access to 
services and utilities.  Include occupancy permits, operating certificates, and similar 
releases. 

4. Prepare and submit Project Record Documents, operation and maintenance manuals, 
Final Completion construction photographs, damage or settlement surveys, property 
surveys, and similar final record information. 

5. Deliver tools, spare parts, extra materials, and similar items to location designated by 
Owner.  Label with manufacturer's name and model number where applicable. 

6. Complete startup testing of systems. 
7. Complete final cleaning requirements, including touchup painting. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of 
request, Architect  will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare the Certificate of Substantial Completion after inspection or 
will notify Contractor of items, either on Contractor's list or additional items identified by 
Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final Completion. 
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1.4 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final 
Completion, complete the following: 

1. Submit a final Application for Payment according to Division 01 Section "Payment 
Procedures." 

2. Submit certified copy of Architect's Substantial Completion inspection list of items to be 
completed or corrected (punch list), endorsed and dated by Architect.  The certified copy 
of the list shall state that each item has been completed or otherwise resolved for 
acceptance. 

3. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 
equipment, and systems. 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 
Architect  will either proceed with inspection or notify Contractor of unfulfilled requirements.  
Architect will prepare a final Certificate for Payment after inspection or will notify Contractor of 
construction that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation:  Submit three copies of list.  Include name and identification of each space and 
area affected by construction operations for incomplete items and items needing correction 
including, if necessary, areas disturbed by Contractor that are outside the limits of 
construction.  Use CSI Form 14.1A. 

1. Organize list of spaces in sequential order. 
2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment, and building systems. 
3. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Page number. 

1.6 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of the 
Work where commencement of warranties other than date of Substantial Completion is 
indicated. 

B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion of 
designated portions of the Work that are completed and occupied or used by Owner during 
construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 
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1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," 
Project name, and name of Contractor. 

D. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and 
other foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

e. Remove snow and ice to provide safe access to building. 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances.  Avoid disturbing natural 
weathering of exterior surfaces.  Restore reflective surfaces to their original 
condition. 
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g. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Sweep concrete floors broom clean in unoccupied spaces. 
i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; 

shampoo if visible soil or stains remain. 
j. Clean transparent materials, including mirrors and glass in doors and windows.  

Remove glazing compounds and other noticeable, vision-obscuring materials.  
Replace chipped or broken glass and other damaged transparent materials.  
Polish mirrors and glass, taking care not to scratch surfaces. 

k. Remove labels that are not permanent. 
l. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 
that already show evidence of repair or restoration. 

1) Do not paint over "UL" and similar labels, including mechanical and 
electrical nameplates. 

m. Wipe surfaces of mechanical and electrical equipment[, elevator equipment,] and 
similar equipment.  Remove excess lubrication, paint and mortar droppings, and 
other foreign substances. 

n. Replace parts subject to unusual operating conditions. 
o. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure. 
p. Replace disposable air filters and clean permanent air filters.  Clean exposed 

surfaces of diffusers, registers, and grills. 
q. Clean ducts, blowers, and coils if units were operated without filters during 

construction. 
r. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  

Replace burned-out bulbs, and those noticeably dimmed by hours of use, and 
defective and noisy starters in fluorescent and mercury vapor fixtures to comply 
with requirements for new fixtures. 

s. Leave Project clean and ready for occupancy. 

C. Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid 
Project of rodents, insects, and other pests.  Prepare a report. 

D. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or 
excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous 
materials into drainage systems.  Remove waste materials from Project site and dispose of 
lawfully. 

END OF SECTION 01770 
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SECTION 01790 - DEMONSTRATION AND TRAINING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for instructing Owner's 
personnel, including the following: 

1. Demonstration of operation of systems, subsystems, and equipment. 
2. Training in operation and maintenance of systems, subsystems, and equipment. 

1.3 SUBMITTALS 

A. Instruction Program:  Submit two copies of outline of instructional program for demonstration 
and training, including a schedule of proposed dates, times, length of instruction time, and 
instructors' names for each training module.  Include learning objective and outline for each 
training module. 

1. At completion of training, submit one complete training manual(s) for Owner's use. 

1.4 QUALITY ASSURANCE 

A. Facilitator Qualifications:  A firm or individual experienced in training or educating maintenance 
personnel in a training program similar in content and extent to that indicated for this Project, 
and whose work has resulted in training or education with a record of successful learning 
performance. 

B. Instructor Qualifications:  A factory-authorized service representative, complying with 
requirements in Division 01 Section "Quality Requirements," experienced in operation and 
maintenance procedures and training. 

1.5 COORDINATION 

A. Coordinate instruction schedule with Owner's operations.  Adjust schedule as required to 
minimize disrupting Owner's operations. 

B. Coordinate instructors, including providing notification of dates, times, length of instruction time, 
and course content. 
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C. Coordinate content of training modules with content of approved emergency, operation, and 
maintenance manuals.  Do not submit instruction program until operation and maintenance data 
has been reviewed and approved by Architect. 

PART 2 - PRODUCTS 

2.1 INSTRUCTION PROGRAM 

A. Program Structure:  Develop an instruction program that includes individual training modules for 
each system and equipment not part of a system, as required by individual Specification 
Sections, and as follows: 

1. HVAC instrumentation and controls. 

B. Training Modules:  Develop a learning objective and teaching outline for each module.  Include 
a description of specific skills and knowledge that participant is expected to master.  For each 
module, include instruction for the following: 

1. Basis of System Design, Operational Requirements, and Criteria:  Include the following: 

a. System, subsystem, and equipment descriptions. 
b. Performance and design criteria if Contractor is delegated design responsibility. 
c. Operating standards. 
d. Regulatory requirements. 
e. Equipment function. 
f. Operating characteristics. 
g. Limiting conditions. 
h. Performance curves. 

2. Documentation:  Review the following items in detail: 

a. Emergency manuals. 
b. Operations manuals. 
c. Maintenance manuals. 
d. Project Record Documents. 
e. Identification systems. 
f. Warranties and bonds. 
g. Maintenance service agreements and similar continuing commitments. 

3. Operations:  Include the following, as applicable: 

a. Startup procedures. 
b. Equipment or system break-in procedures. 
c. Routine and normal operating instructions. 
d. Regulation and control procedures. 
e. Control sequences. 
f. Safety procedures. 
g. Instructions on stopping. 
h. Normal shutdown instructions. 
i. Operating procedures for emergencies. 
j. Operating procedures for system, subsystem, or equipment failure. 
k. Seasonal and weekend operating instructions. 
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l. Required sequences for electric or electronic systems. 
m. Special operating instructions and procedures. 

4. Adjustments:  Include the following: 

a. Alignments. 
b. Checking adjustments. 
c. Noise and vibration adjustments. 
d. Economy and efficiency adjustments. 

5. Troubleshooting:  Include the following: 

a. Diagnostic instructions. 
b. Test and inspection procedures. 

6. Maintenance:  Include the following: 

a. Inspection procedures. 
b. Types of cleaning agents to be used and methods of cleaning. 
c. List of cleaning agents and methods of cleaning detrimental to product. 
d. Procedures for routine cleaning 
e. Procedures for preventive maintenance. 
f. Procedures for routine maintenance. 
g. Instruction on use of special tools. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Assemble educational materials necessary for instruction, including documentation and training 
module.  Assemble training modules into a combined training manual. 

B. Set up instructional equipment at instruction location. 

3.2 INSTRUCTION 

A. Facilitator:  Engage a qualified facilitator to prepare instruction program and training modules, to 
coordinate instructors, and to coordinate between Contractor and Owner for number of 
participants, instruction times, and location. 

B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain 
systems, subsystems, and equipment not part of a system. 

1. Architect will furnish an instructor to describe basis of system design, operational 
requirements, criteria, and regulatory requirements. 

2. Owner will furnish an instructor to describe Owner's operational philosophy. 
3. Owner will furnish Contractor with names and positions of participants. 

C. Scheduling:  Provide instruction at mutually agreed on times.  For equipment that requires 
seasonal operation, provide similar instruction at start of each season. 
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1. Schedule training with Owner with at least seven days' advance notice. 

END OF SECTION 01790 
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SECTION 15010 - MECHANICAL REQUIREMENTS 
 
 
PART 1 - GENERAL 
 
 
1.1  GENERAL CONDITIONS 
 

A. The General Conditions of the Contract, with the amendments, supplements, forms and requirements 
in Division 1, and herewith made a part of this Division. 

 
B. All sections of Division 15 shall comply with the Mechanical General Requirements.  The standards 

established in this section as to quality of materials and equipment, the type and quality of 
workmanship, mode of operations, safety rules, code requirements, etc., shall apply to all sections of 
this Division as though they were repeated in each Division. 

 
  

1.2 SCOPE OF WORK 
 

A. The project described herein is the Salt Lake Community College, Jordan and Redwood Campus, 
Boiler Controls.  This work shall include all labor, materials, equipment, and devices for the entire 
mechanical work and a complete operating and tested installation as required for this project. 

 
B. Only one Boiler at a time at each campus shall be worked on. All other Boilers shall be in operation. 

 
 
1.3 CODES & ORDINANCES 
 

A. All work shall be executed in accordance with all underwriters, public utilities, local and state rules and 
regulations applicable to the trade affected.  Should any change in the plans and Specifications be 
required to comply with these regulations, the Contractor shall notify the Architect before the time of 
submitting his bid.  After entering into contract, the Contractor will be held to complete all work 
necessary to meet these requirements without extra expense to the Owner.  Where work required by 
drawings or specifications is above the standard required, it shall be done as shown or specified. 

 
B. Applicable codes: 

 
Utah Boiler and Pressure Vessel Rules and Regulations-2001 Edition 

 
Latest Edition 
International Building code- 2003 Edition 
International Mechanical Code- 2003 Edition 
International Plumbing Code- 2003 Edition 
International Fire Code- 2003 Edition 

 
 
1.4 INDUSTRY STANDARDS 

 
A. All work shall comply with the following standards. 

 
1. Air Movement and Control Association (AMCA) 
2. American Gas Association (AGA) 
3. American National Standards Institute (ANSI) 
4. American Society of Heating, Refrigeration, and Air Conditioning Engineers (ASHRAE) 
5. American Society of Mechanical Engineers (ASME) 
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6. American Society of Testing Materials (ASTM) 
7. American Water Works Association (AWWA) 
8. ETL Testing Laboratories (ETL) 
9. Institute of Electrical and Electronic Engineers (IEEE) 
10. Hydronics Institute (HI) 
11. Manufacturers Standardization Society of the Valve and Fitting Industry (MSS) 
12. National Fire Protection Association (NFPA) 
13. National Electrical Code (NEC) 
14. National Electrical Manufacturers Association (NEMA) 
15. National Electrical Safety code (NESC) 
16. Utah safety Standard (OSHA), Utah State Industrial Council. 
17. Sheet Metal and Air Conditioning Contractor=s National Association (SMACNA) 
18. Underwriters Laboratories (UL) 
19. Tubular Exchanger Manufacturers Association, Inc. (TEMA) 
20. Heat Exchanger Institute (HEI) 
21. Hydraulic Institute (HI) 
22. Thermal Insulation Manufacturer=s Association (TIMA) 
23. Scientific Apparatus Makers Association (SAMA) 

 
B. Compliance Verification: 

 
1. All items required by code or specified to conform to the ASME code shall be stamped with the 

ASME seal. 
2. Form U-1, the manufacturer=s data report for pressure vessels, is to be included in the Operation 

and Maintenance Manuals.  National Board Register (NBR) numbers shall be provided where 
required by code. 

 
 
1.5 UTILITIES & FEES 
 

A. All fees for permits required by this work will be paid by this Division.  The contractor shall obtain the 
necessary permits to perform this work. Unless noted otherwise, all systems furnished and or installed 
by this Contractor, shall be complete with all utilities, components, commodities and accessories 
required for a fully functioning system.      

 
 
1.6 SUBMITTALS AND SHOP DRAWINGS 
 

A. Submittals:  As soon as possible after the contract is awarded, but in no case more than 45 calendar 
days thereafter, the Contractor shall submit to the Architect six (6) copies of the descriptive literature 
covering products and materials to be used in the installation of mechanical systems for this project.  
The review of the submitted data will require a minimum of 21 days.  If the Contractors schedule 
requires return of submitted literature in less than the allotted time, the Contractor shall accelerate his 
submittal delivery date.  The Contractor shall resubmit all items requiring re-review within 21 days of 
returned submittals.  Refer to each specification section for items requiring submittal review.  Written 
approval of the Owner's Representative shall be obtained before installing any such equipment or 
materials for the project.  The submittals shall be prepared in an orderly manner, contained in a 3-ring 
loose-leaf binder with index and identification tabs each item or group of items and for each 
specification section.  All items shall be submitted at one time except automatic temperature control 
drawings and seismic restraint drawings which may be submitted separately within 120 days of the 
contract award date.  Partial submittals will not be reviewed until the complete submittal is 
received. 

 
Submitted literature shall bear the Contractor's stamp, indicating that he has checked all equipment 
being submitted; that each item will fit into the available space with the accesses shown on the 
drawings; and, further, that each item conforms to the capacity and quality standards given in the 
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contract documents. 
 

Submitted literature shall clearly indicate performance, quality, and utility requirements; shall show 
dimension and size of connection points; and shall include derating factors that were applied for each 
item of equipment to provide capacity at job site elevation.  Temperature control submittals shall 
include piping and wiring diagrams, sequence of operation and equipment.  Equipment must fit into 
the available space with allowance for operation, maintenance, etc.  Factory piped and wired 
equipment shall include shop drawings for all internal wiring and piping furnished with the unit.   

 
Submitted literature shall clearly show all required field install wiring, piping, and accessory 
installations required by the Contractor to provide a complete operating system. 
 
Review by the Owner's Representative is for general conformance of the submitted equipment to the 
project specification.  In no way does such review relieve this Contractor of his obligation to furnish 
equipment and materials that comply in detail to the specification nor does it relieve the Contractor of 
his obligation to determine actual field dimensions and conditions that may affect his work.  
Regardless of any items overlooked by the submittal review, the requirements of the contract 
drawings and specifications must be followed and are not waived or superseded in any way by the 
review. 

 
By description, catalog number, and manufacturer's names, standards of quality have been 
established by the Architect and the Engineer for certain manufactured equipment items and 
specialties that are to be furnished by this Division.  Alternate products and equipment may be 
proposed for use only if specifically named in the specifications or if given written prior approval in 
published addenda.  Design equipment is the equipment listed on the drawings or if not listed on the 
drawings is the equipment first named in the specifications. 

 
If the Engineer is required to do additional design work to incorporate changes caused by submitting 
equipment or products, different than the design equipment specified, as defined above, the 
contractor shall reimburse the engineer for additional time and expenses at the engineers current, 
recognized, hourly rates.   

 
 
1.7 DRAWINGS AND MEASUREMENTS 
 

A. Construction Drawings:  The contract document drawings show the general design, arrangements, 
and extent of the system.  In certain cases, the drawings may include details that show more nearly 
exact locations and arrangements; however, the locations, as shown diagrammatically, are to be 
regarded as general. 

 
It shall be the work of this Section to make such slight alterations as may be necessary to make 
adjustable parts fit to fixed parts, leaving all complete and in proper shape when done.  All dimensions 
given on the drawings shall be verified as related to this work and with the Architect's office before 
work is started. 

 
This Section shall carefully study building sections, space, clearances, etc., and then provide offsets 
in piping or ductwork as required to accommodate the building structure without additional cost to the 
Owner.  In any case and at any time, a change in location required by obstacles or the installation of 
other trades not shown on the mechanical plans shall be made without charge. 

 
The drawings shall not be scaled for roughing in measurements nor shall they be used as shop 
drawings.  Where drawings are required for these purposes or where drawings must be made from 
field measurements, the Contractor shall take the necessary measurements and prepare the 
drawings. Shop drawings of the various subcontractors shall be coordinated to eliminate all 
interferences and to provide sufficient space for the installation of all equipment, piping, ductwork, etc. 
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The drawings and specifications have been prepared to supplement each other and they shall be 
interpreted as an integral unit with items shown on one and not the other being furnished and installed 
as though shown and called out on both. 

 
 
1.8 CONTRACTOR'S USE OF BUILDING EQUIPMENT 
 

A. The Contractor may use equipment such as electric motors, fans, heat exchangers, filters, etc., with 
the written permission of the Owner.  As each piece of equipment is used (such as electric motors and 
fans), maintenance procedures approved by the manufacturer are to be followed.  A careful record is 
to be kept of the length of the time the equipment is used, maintenance procedures followed, and any 
difficulty encountered.  The record is to be submitted to the Owner upon acceptance.  All fan belts and 
filter media (such as bearings) shall be carefully inspected just prior to acceptance.  Any excessive 
wear noted shall require replacement. New filter media shall be installed in air handlers at the time 
systems are turned over to the owner. 

 
 
1.9 EXISTING CONDITIONS 
 

A. The Contractor shall carefully examine all existing conditions that might affect the mechanical system 
and shall compare these conditions with all drawings and specifications for work included under this 
contract.  He shall, at such time, ascertain and check all conditions that may affect his work.  No 
allowance shall subsequently be made in his behalf for an extra expense incurred as a result of his 
failure or neglect to make such examination.  This Contractor shall include in his bid proposal all 
necessary allowances to repair or replace any item that will remain or will be removed, and any item 
that will be damaged or destroyed by new construction.  

 
B. The Contractor shall verify the exact location of all existing services, utilities, piping, etc., and make 

connections to existing systems as required or as shown on the drawings.   
 
 
1.10 EQUIPMENT CAPACITIES 
 

A. Capacities shown for equipment in the specifications and on the drawings are the minimum 
acceptable.  No equipment shall be considered as an alternate which has capacities or performance 
less than that of design equipment. 

 
B. All equipment shall give the specified capacity and performance at the job-site elevation of 4750 feet 

above sea level.  Manufacturers' standard ratings shall be adjusted accordingly.  All capacities and 
performances listed on drawings or in specifications are for job-site conditions. 

 
 
1.11 SEISMIC REQUIREMENTS FOR EQUIPMENT 
 

A. All equipment shall be furnished structurally adequate to withstand seismic forces as outlined in the 
International Building Code and SMACNA GUIDELINES.  Refer to section Mechanical Vibration 
Controls and Seismic Restraints.  Equipment bases shall be designed for direct attachment of seismic 
snubbers and/or seismic anchors. 

 
 
1.12 COOPERATION WITH OTHER TRADES 
 

A. The Contractor shall refer to other drawings and parts of this specification that cover work of other 
trades that is carried on in conjunction with the mechanical work such that all work can proceed 
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without interference resulting from lack of coordination. 
 
 

B. The Contractor shall properly size and locate all openings, chases, sleeves, equipment bases, and 
accesses.  He shall provide accurate wiring diagrams to the Electrical Contractor for all equipment 
furnished under this Division. 

 
C. The mechanical Contractor shall insure that the installation of all piping, ducts and equipment is in 

compliance with Articles 110-16 and 384-4 of the National Electrical Code relative to proper 
clearances in front of and over all electrical panels and equipment.  No piping or ductwork will be 
allowed to run over electrical panel. 

 
 
1.13 RESPONSIBILITY OF CONTRACTOR 
 

A. The Contractor is responsible for the installation of a satisfactory piece of work in accordance with the 
true intent of the drawings and specifications.  He shall provide, as a part of his work and without 
expense, all incidental items required even though these items are not particularly specified or 
indicated.  The installation shall be made so that its several component parts will function together as 
a workable system and shall be left with all equipment properly adjusted and in working order.  The 
Contractor shall familiarize the Owner's Representative with maintenance and lubrication instructions 
as prepared by the Contractor and shall explain and fully instruct him relative to operating, servicing, 
and maintenance of them. 

 
 
1.14 UNFIT OR DAMAGED WORK 
 

A. Any part of this installation that fails, is unfit, or becomes damaged during construction, shall be 
replaced or otherwise made good.  The cost of such remedy shall be the responsibility of this Division. 

 
 
1.15 WORKMANSHIP 
 

A. Workmanship shall be the best quality of its kind for the respective industries, trades, crafts, and 
practices, and shall be acceptable in every respect to the Owner's representative.  Nothing contained 
herein shall relieve the Contractor from making good and perfect work in all details in construction. 

 
 
1.16 SAFETY REGULATION 
 

A. The Contractor shall comply with all local, Federal, and OSHA safety requirements in performance 
with this work.  (See General Conditions).  This Contractor shall be required to provide equipment, 
supervision, construction, procedures, and all other necessary items to assure safety to life and 
property. 

 
 
1.17 ELECTRICAL SERVICES 

 
A. All equipment control wiring and all automatic temperature control wiring including all necessary 

contacts, relays, and interlocks, whether low or line voltage, except power wiring, shall be furnished 
and installed as work of this Division.  All such wiring shall be in conduit as required by electrical 
codes.   

 
All equipment that requires an electrical connection shall be furnished so that it will operate properly 
and deliver full capacity on the electrical service available. 
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Refer to the electrical control equipment and wiring shown on the diagrams.  Any changes or 
additions required by specific equipment furnished shall be the complete responsibility of the 
Contractor furnishing the equipment. 
 
 

1.18 WORK, MATERIALS, AND QUALITY OF EQUIPMENT 
 

A. Unless otherwise specified, all materials shall be new and of the best quality of their respective kinds 
and all labor shall be done in a most thorough and workmanlike manner. 

 
B. Products or equipment of any of the manufacturers cited herein or any of the products approved by 

the Addenda may be used.  However, where lists of products are cited herein, the one first listed in 
the design equipment used in drawings and schedules to establish size, quality, function, and capacity 
standards.  If other than design equipment is used, it shall be carefully checked for access to 
equipment, electrical and control requirements, valving, and piping.  Should changes or additions 
occur in piping, valving, electrical work, etc., or if the work of other Contractors would be revised by 
the alternate equipment, the cost of all changes shall be borne as work of this Division. 
 
The Execution portions of the specifications specify what products and materials may be used.   Any 
products  listed in the Product section of the specification that are not listed in the Execution portion of 
the specification may not be used without written approval by the Engineer.  

 
C. All major items of equipment are specified in the equipment schedules on the drawings or in these 

specifications and shall be furnished complete with all accessories normally supplied with the catalog 
item listed and all other accessories necessary for a complete and satisfactory installation. 

 
 
1.19 PROTECTION AGAINST WEATHER AND STORING OF MATERIALS 
 

A. All equipment and materials shall be properly stored and protected against moisture, dust, and wind.  
Coverings or other protection shall be used on all items that may be damaged or rusted or may have 
performance impaired by adverse weather or moisture conditions.  Damage or defect developing 
before acceptance of the work shall be made good at the Contractor's expense. 

 
 
1.20 INSTALLATION CHECK 
 

A. An experienced, competent, and authorized representative of the manufacturer or supplier of each 
item of equipment indicated in the specification shall visit the site of the work and inspect, check, 
adjust if necessary, and approve the equipment installation.  In each case, the equipment supplier's 
representative shall be present when the equipment is placed in operation.  The equipment supplier's 
representative shall revisit the job site as often as necessary until all trouble is corrected and the 
equipment installation and operation is satisfactory to the Engineer. 

 
B. Each equipment supplier's representative shall furnish to the Owner, through the Engineer, a written 

report certifying that the equipment (1) has been properly installed and lubricated; (2) is in accurate 
alignment; (3) is free from any undue stress imposed by connecting piping or anchor bolts; and, (4) 
has been operated under full load conditions and that it operated satisfactorily. 

 
 
1.21 CUTTING AND PATCHING 
 

A. No cutting or drilling in structural members shall be done without written approval of the Architect.  
The work shall be carefully laid out in advance, and cutting, channeling, chasing, or drilling of floors, 
walls, partitions, ceilings, or other surfaces necessary for the mechanical work shall be carefully done. 
 Any damage to building, piping, or equipment shall be repaired by professional plasterers, masons, 
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concrete workers, etc., and all such work shall be paid for as work of this Division. 
 
 
 
 
1.22 CLEANING  
 

A. Cleaning:  After all tests and adjustments have been made and all systems pronounced satisfactory 
for permanent operation, this Contractor shall clean all exposed piping, ductwork, insulated members, 
fixture, and equipment installed under this Section.  He shall refinish any damaged finish and leave 
everything in proper working order.  The Contractor shall remove all stains or grease marks on walls, 
floors, glass, hardware, fixtures, or elsewhere, caused by his workman or for which he is responsible. 

 
B. Removal of Debris, Etc:  Upon completion of this division of the work, remove all surplus material and 

rubbish resulting from this work, and leave the premises in a clean and orderly condition. 
 
 
1.23 CONTRACT COMPLETION 
 

A. Incomplete and Unacceptable Work:  If additional site visits or design work is required by the Engineer 
or Architect because of the use of incomplete or unacceptable work by the Contractor, then the 
Contractor shall reimburse the Engineer and Architect for all additional time and expenses involved.   

 
B. Maintenance Instructions:  The Contractor shall furnish the Owner complete printed and illustrated 

operating and maintenance instructions covering all units of mechanical equipment, together with 
parts lists. 

 
C. Instructions To Owner's Representatives:  In addition to any detailed instructions called for, the 

mechanical Contractor must provide, without expense to the Owner, competent instructors to train the 
Owner's representatives who will be in charge of the apparatus and equipment, in the care, 
adjustment, and operation of all parts on the heating, air conditioning, ventilating, plumbing, fire 
protection, and automatic temperature control equipment.  Instruction dates shall be scheduled at time 
of final inspection.  A written report specifying times, dates, and name of personnel instructed shall be 
forwarded to the Architect.  The Contractor shall provide 8 hours of instructions.   

 
D. Guarantee:  By the acceptance of any contract award for the work herein described or shown on the 

drawings, the Contractor assumes the full responsibility imposed by the guarantee as set forth herein 
and in the General Conditions, and should protect himself through proper guarantees from equipment 
and special equipment Contractors and from subcontractors as their interests may appear. 

 
The guarantee so assumed by the Contractor and as work of this Section is as follows: 

 
That the entire mechanical system, including plumbing, heating, and air-conditioning system shall be 
quiet in operation. 

 
That he shall make promptly and free of charge, upon notice from the Owner, any necessary repairs 
due to defective workmanship or materials that may occur during a period of one year from date of 
Substantial Completion. 

 
That all specialties, mechanical, and patent devices incorporated in these systems shall be adjusted 
in a manner that each shall develop its maximum efficiency in the operation of the system; i.e., 
diffusers shall deliver the designed amount of air shown on drawings, thermostats shall operate to the 
specified limits, etc. 

 
All equipment and the complete mechanical system shall be guaranteed for a period of one year from 
the date of the Architect's Certificate of Substantial Completion.  Any equipment supplier not willing to 
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comply with this guarantee period shall not submit a bid price for this project. The Contractor shall be 
responsible for a 100-percent guarantee for the system and all items of equipment for this period. 

 
 
 
1.24 TEST RUN 
 

A. The Mechanical Contractor shall operate the mechanical system for a minimum of 30 days to prove 
the operation of the system.  

 
 
 
END OF SECTION 15010 
 
N:\6000\6200\6272 SLCC JORDAN CAMPUS MEDIUM TEMP HOT WATER PIPING REPAIR\SECRETARY\SPECIFICATIONS\15010 MECHANICAL REQUIREMENTS.DOC 
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SECTION 15975 – BOILER CONTROL SYSTEM 
 
 
PART 1 - GENERAL 
 
 
1.1  SCOPE OF WORK 
 

A.  Only one Boiler at a time at each campus shall be worked on. All other Boilers shall be in 
operation. 

 
B. Replace boiler controls as shown on drawings.  
 
C. Connect to the existing Johnson Control System. This work shall be done by Johnson 

Controls. 
 
    
1.2  QUALITY ASSURANCE 

 
A. The system shall be furnished, engineered, and installed by the manufacturers' locally 

authorized representative.  The controls contractor shall have factory-trained technicians to 
provide instruction, routine maintenance, and emergency service within 24 hours upon 
receipt of request. 

 
 
1.3 SUBMITTALS 
 

A. Submit 6 complete sets of documentation in the following phased delivery schedule: 
 

1. Equipment data cut sheets 
2. System schematics, including: 
 

a. sequence of operations 
b. point names 
c. point addresses 
d. point to point wiring 
e. interface wiring diagrams 
f. panel layouts 
g. system riser diagrams 
 

3. AutoCAD® compatible as-built drawings. 
 

B. Upon project completion, submit operation and maintenance manuals, consisting of the 
following: 

 
1. Index sheet, listing contents in alphabetical order 
2. Manufacturer's equipment parts list of all functional components of the system, disk 

of system schematics, including wiring diagrams 
3. Description of sequence of operations 
4. As-Built interconnection wiring diagrams 
5. User’s documentation containing product, system architectural and programming 

information.  
6. Trunk cable schematic showing remote electronic panel locations, and all trunk data 
7. List of connected data points, including panels to which they are connected and input 

device (ionization detector, sensors, etc.) 
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8. Conduit routing diagrams 
9. Copy of the warranty/guarantee 
10. Operating and maintenance cautions and instructions 
11. Recommended spare parts list 
 
 

PART 2 - PRODUCTS 
 
 
2.1 ACCEPTABLE MANUFACTURERS 

 
A. Autoflame. 
B. Preferred Instrumentation. 
C. Siemens. 
 
 

2.2  AUTOFLAME INSTRUMENTATION AND CONTROLS 
 

Micro Modulation 
A. Provide a fully integrated “Micro Modulation Controller” that will be fully capable of fuel / air 

ratio control throughout the entire firing range of the burner, such that no mechanical linkages 
are required for operating the combustion air inlet damper and fuel flow control valves. The 
control for the specified burner and selected fuel(s) shall include all necessary interface 
wiring, software and hardware for a complete fuel/air metering and flame safeguard system. 
The system will be easily programmable with the flexibility of optimizing combustion quality 
throughout the load range while ensuring the boiler outlet pressure to within 1.5 PSI of set 
point (or the boiler outlet temperature to within 10F of set point). 

 
B. The “Micro Modulation Controller” will be preprogrammed to allow firing on up to four 

independent fuel curves. Each fuel/air ratio curve will be commissioned to enable firing of 
different fuels, over capacity or reduced capacity firing as required for the application. 
Required temperature/pressure set point will be adjustable locally from the control 
increase/decrease push buttons or remotely by the use of the chosen BMS using MODBUS 
protocols. Required temperature/pressure can be locked locally or through a PC/BMS. 

 
C. The system shall include the panel mounted control module containing a micro computer and 

power supply and shall include a display panel with tactile key pad selection, data display and 
status indication all protected beneath a tamper proof plastic cover and metal housing. The 
system shall be complete to control the fuel /air ratios near stoichiometric conditions and 
have 100% repeatability throughout the firing range. 

 
D. Valve Proving - Valve proving pressure sensors are specified and must be installed utilizing a 

graphical display of Main Fuel Shutdown Valves and Vent Valve during the Valve Proving 
Sequence. In addition this display will indicate commissioned and on line pressures as well 
as high and low limit pressure settings. 

 
E. Leak Testing - In conjunction with the Valve Proving ability, gas shutdown and vent valves 

will be tested for any leakage each time an automatic recycle is performed. In the event of 
any gas leakage detection the burner management system will immediately lockout and 
prevent the burner firing sequence to start. 

 
F. Self Adaptive UV Flame Sensing Scanner - This will monitor the minimum required flame 

signal strength as set in the system options and will adjust the sampling frequency of the UV 
circuitry to give a mean signal slightly in excess of minimum. By this function the life 
expectancy of the UV bulb shall be extended and reliability increased. 
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G. Pre-ignition purge airflow rate shall be no less than 100% of the maximum firing rate airflow. 
Micro processor interlocks shall be provided to continuously monitor and prove airflow at all 
times during purge cycles and operation. 

 
H. Electronic safety control shall be interlocked with a scanner signal providing continuously 

monitored and verified flame signal intensity by detection of ultraviolet radiation. 
 

I. In place of mechanical linkages and cams, the system will incorporate direct drive 
servomotors for the control of combustion air and fuel. The position of each motor will be 
monitored by a voltage dividing system enabling digitised position information to be encoded 
into the controls memory. The relative positions of the air and fuel servomotors will be 
constantly and automatically checked by the system at a rate of 50 times per second during 
purge and throughout the firing range. 
 

J. A full three term infinitely adjustable P.I.D. load control package shall be included to provide 
control set point accuracy within 1.5 PSI via a signal from a pressure sensor. 

 
K. A non-linkage fuel flow control valve shall be used for the precise control and metering of fuel 

input to the burner. Fuel valves will be designed for dual fuel assembly and common servo 
motor drive when applicable. 

 
L. The controller shall have a non-volatile memory to retain programs and data received in case 

of power interruptions. This data can be downloaded from the system for storage and also 
uploaded into the unit. 

 
M. The front of the panel-mounted control will consist of a large ¼ VGA LCD screen providing 

easy to read numeric and graphical information. Separate displays will be individually 
selectable for the specific application to provide continuously updated information as follows: 

 
1)   Display Status – on/off differential, hours run/number of start-ups, fuel fired, percentage 

firing rate, required temperature/pressure, actual temperature/pressure and software 
versions installed. 

2)   Micro Modulation - degrees angular position of servo motors for channels 1, 2, 3 and 4. 
Analogue input signals for channels 5 and 6 (VFD channels). Channels can be labeled to 
reflect channel control. Designated O2, CO2 and CO Trim Channel (damper trim or VFD 
trim). 

3)   Exhaust Gas Analysis - on Line Values of O2, CO2, CO, NO, SO2 exhaust gas 
temperature, ambient temperature, differential temperature and efficiency. The system 
will provide comparison of actual online values versus original commissioned values and 
will be displayed on demand either locally or remotely via MODBUS/Metasys protocols. 

4)   Lead/Lag (Sequencing) Status - boiler I.D. number, lead boiler designation, reduced set 
point, lag/standby firing sequence and current boiler status. 

5)   Fuel Metering – graphical display of the fuel flow metering including gas valve and air 
damper position, calorific value of the fuel, online fuel consumption for all fuels being fired 
and totalised fuel consumption for each fuel curve commissioned. 

6)   Flame Safeguard Graphical display of current Flame Safeguard Sequence Logic with 
indication of current status showing: 

 
Flame Intensity Signal Strength for Flame 
Post Purge Time and actual position in cycle 
Pre Purge Time and actual position in cycle 
Combustion Air Damper / VFD Speed Position 
Current Firing Rate Status 
Main Fuel Valve Status (Open or Closed) 
Pilot Fuel Valve Status (Open or Closed) 
Spark Ignition Status 
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Combustion Air Fan (Running or Standby) 
Lockout or Run Status Message 
Lockout Reset Capability 
First Out Annunciation status 
Lockout History - display of the last 16 annunciated limit circuit lockouts with description 
of lockout, time and date occurred and reset time and date. 

 
N. The controller will be capable of setting commissioned options and parameters to suit the 

specific application including but not limited to the following: 
 

1)   Designation of boiler operating range 
2)   Adjustable burner modulating ramp up speed 
3)   Intelligent boiler sequencing (lead/lag) 
4)  External modulation control 
5)  Automatic Cold Start (warm up facility from cold) routines to prevent thermal shock or 

excessive condensation 
6)   Alarm output signal 
7)   Adjustable pilot and main flame proving time 
8)   Adjustable flame signal strength threshold 
9)   Fuel valve and vent valve proving with adjustable high and low gas pressure limits 
10)  Adjustable wind box pressure limits 
11)  Password settings to prevent unauthorized access to commissioning routines. These 

passwords must be passed to the clients chosen engineer on completion 
12)  Independent adjustable Proportional Band, Integral Time and Derivative (PID) 

 
O. The controller will be capable of making changes to various non-safety options and 

parameters online, whilst the burner is firing or in the standby state without having to reset 
the controller. 

 
Exhaust Gas Analysis 

A. EGA (Exhaust Gas Analyser)- Provide a fully integrated "Exhaust Gas Analysis Trim System 
(EGA)”. The EGA will be data linked to the “Micro Modulation Controller” specified herein to 
continuously measure and display O2, CO2, CO, Exhaust Gas Temperature and Combustion 
Efficiency. The system will provide the necessary control signals via the “Micro Modulation 
Controller” to automatically adjust the air damper servo motor position (or VFD if selected) 
ensuring that the commissioned values of O2, CO2 and CO are maintained throughout the 
burner firing rate regardless of variations in stack pressure, fuel pressure boiler house 
temperature or barometric conditions. O2 trim only will not be acceptable. A calculated CO2 
value will not be acceptable. 

 
B. In addition to the data link between the EGA and MM controller the EGA will have auxiliary 

contacts for remote indication of combustion analysis via six 4 to 20 mA signals. 
 

C. As a complete system the EGA will be supplied with a stack probe and thermocouple with 
sample tubing and armored cable. Both EGA and the stack probe will be supplied with 
internal removable/serviceable filters. 

 
D. The EGA is supplied with a local display. This will show the combustion readings, and EGA 

status. Software and hardware design will permit the replacement of factory calibrated gas 
sensor cells by the keypad on the EGA using a 15 digit code without the use of test gases. 

 
E. The EGA will be supplied complete with integral components for safe, reliable service 

including an onboard gas sample chiller block with condensate solenoid drain valve and 
sample vacuum pump. 
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F. In conjunction with software communications between the EGA and MM controller the 
following options and parameters will be available for commissioning the complete MM /EGA 
system to suit the specific application requirements. 

 
1) Automatic carry forward of relative trim position 
2) Upper offset limits for O2, CO2, CO and exhaust temperature 
3) Lower offset limits for O2, and CO2 
4) Absolute limits for O2, CO2 and CO 
5) Trim threshold values 
6) Trim delay to prevent sampling during boiler warm up periods 
7) Adjustable combustion gas residence time 
8) Adjustable display reading update rate 
9) Adjustable self-calibration time 

 
G. The EGA software will incorporate automatic self-calibration and gas sensor cell integrity 

checking on each burner recycle. 
 

H. Internal indicating lights will display continuously the current status and reliability of the gas 
sensor cells. 

 
Remote Monitoring and Data logging 

A. Provide a fully integrated "Data Transfer Interface (DTI)”, allowing the client to monitor the 
individual boiler combustion and efficiency. The DTI will be data linked to the “Micro 
Modulation Controller(s)” specified herein to continuously update, retrieve and make available 
for remote display and control the information stored in memory locally at the burner control 
panel as follows: 

 
1) Remote enable/disable control 
2) Digital input/output signals via digital modules 
3) Analogue input/output via analogue modules 
4) Control relay status 
5) Remote set point change 
6) Hand and Low Fire Hold status 
7) Lead boiler status 
8) Remote lead boiler selection 
9) On Line/Off Line status 
10) Load index, firing rate in percentage 
11) MM error numbers 
12) Burner lockout details 
13) EGA monitoring O2, CO2, CO, NO, exhaust gas temperature and efficiency 
14) Fuel Flow Metering 
15) Servomotor angular positions (Fuel/Air/Auxiliary Air, e.t.c.) 
16) Number of MM units on the system 
17) Full lockout and lockout reset (time and date) history 

 
B. The DTI unit will be provided with EPROM MODBUS approved protocol installed with all 

reference addresses provided and ready for interface with the chosen BMS control room RS 
422 direct or RS485 (Johnson Metasys protocol) 

 
C. Provide Windows 2000 compatible software for DTI communication. The software must have 

two modes of operation; local control and remote monitoring via a modem. A data log must 
be automatically created containing readings at five-minute intervals of all the system values. 
Dedicated screens will be individually selectable for the specific application to provide 
updated information as follows: 

 
1) Plant Supervisor Setup 
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2) Plant Manager Setup 
3) MM Module Identification Tag 
4) Change boiler(s) Set Point 
5) On-line MM Information: Firing Status, Sequencing Status, Load Control, Valve Positions, 

Inverter Channel Output, EGA Data, Lockout Data, Burner History 
6) Firing Rate Chart and Sequence Status 
7) Data Logging Chart of Actual Values 
8) Mk. 6 Commissioning Data Report 
9) EGA Data Logging Chart of O2, CO2, CO, (NO) 
10) Main Digital Input/Output Screen 
11) Digital Output Control and Alarm List 
12) Digital Input Control and Alarm List 
13) Digital Alarm Setup Screen 
14) Digital Logging Charts 
15) Main Analogue Input/Output Screen 
16) Analogue Output Control and Alarm List 
17) Analogue Input Control and Alarm List 
18) Analogue Input Setup Screen 
19) Analogue Data Logging Chart Based on 4-20 mA I/O Signals 

 
D. Indicating lights will be provided on the DTI faceplate to prove receive and transmission of 

data, power on and system OK. 
 
Sequencing/Lead Lag 

A.  Data Transfer Interface (DTI) shall be capable of coordinating full boiler plant functionality 
between associated systems (boilers, deaerator, surge tank, blowdown, fuel oil systems, 
etc…). 

 
B. The DTI shall perform a load demand lead/lag (sequencing) control based on 

pressure/temperature header drop scheme using boiler # 1 as the “lead” unit and boiler’s # 2 
and # 3 as the “stand-by/lag” units to be operated under failure and in conjunction with the 
lead boiler.  

 
C. The DTI shall alternate each boiler to change their lead and stand-by assignments based on 

a 7 day equal run time basis. Allow lead/stand-by functionality to be applied either in 
automatic mode by the DTI and manually by the user without disturbance to system process 
and functionalities. 

 
D. Load demand sequencing control scheme shall be configured as follows: 

 
1)   Upon a boiler plant startup command via Campus coordinated automatic schedule or 

user manual command, the DTI shall verify system head pressure and initiate the load 
sequencing control loop to maintain system setpoint. 

2)   On a decrease of system head pressure/temperature from setpoint, the DTI shall 
energize lead boiler # 1 and increase firing rate to maintain setpoint. 

3)   When lead boiler reaches 95 percent (or user definable value) of it’s capacity, the DTI 
shall energize lag boiler. 

4)   When lag boiler begins to produce steam at the specified temperature and pressure, the 
DTI shall force lead boiler to reduce it’s capacity until both boilers are operating at the 
same capacity. 

5)   When both boilers are operating together and load reduces to 85 percent (or user 
definable value) of the total capacity, the DTI shall de-energize lag boiler and lead boiler 
shall increase in capacity to accommodate load. 

6)   The position assignment for the boilers shall change once every seven days as follows: 
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The lead boiler shall become the lag boiler. 
The lag boiler shall become the stand-by boiler. 
The stand-by boiler shall become the lead boiler. 

 
E. The lead/lag operation does not require the use of the DTI, and can operate with just the 

controllers. In this operation the lead boiler selection requires a lead boiler input from a 
remote lead boiler select switch. 

 
F. Cold Start Routine: If the boiler temperature/pressure is at or below 30% of the target 

pressure/temperature then the burner would be held at low flame. If the boiler is at or below 
60% of its target temperature/pressure then the burner firing rate would be held at 50% firing. 
When the boiler temperature/pressure exceeds the proportional band and offset in the PID 
philosophy then the burner would revert to normal PID load control. If the boiler 
temperature/pressure does not exceed the 30%/60% thresholds for a user-definable period of 
time then the MM will move to the next band. 

 
 
PART 3 - EXECUTION 
 
 
3.1 TRAINING 
 

A. Contractor shall provide to the engineer a training class outline prior to any scheduled 
training. 

 
B. Factory trained control engineers and technicians shall provide training sessions for the 

Owner’s personnel. 
 
C. The contractor shall conduct two (2) four-hour training courses for the designated owners 

personnel in the maintenance and operation of the control system.  One class shall be given 
before system acceptance and the others monthly into the warranty/guarantee time period. 

 
D. The course shall include instruction on specific systems and instructions for operating the 

installed system to include as a minimum: 
 

1. System overview 
2. Operation of Control System 
3. Function of each Component 
4. System Operating Procedures 
5. Programming Procedures 
6. Maintenance Procedures 

 
 

3.2 WARRANTY/GUARANTEE 
 

A. The control system shall be warranted/guaranteed to be free from defects in both material 
and workmanship for a period of one (1) year of normal use and service.  This 
warranty/guarantee shall become effective the date the owner accepts or receives beneficial 
use of the system. 

 
 
 

 
END OF SECTION 15975 
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